

OFFICE OF ACQUISITIONS
NATIONAL CANCER INSTITUTE

REQUEST FOR PROPOSAL NUMBER: N02PC05001-78

Amendment No.: 1

Date of Issuance: March 16, 2010

The above numbered Request For Proposal (RFP) is amended as set forth below. The hour and date specified for receipt of Offerors is changed to: April 12, 2010 at 3:00 PM EST.

Offerors MUST acknowledge receipt of the amendment prior to the hour and the date specified in the solicitation or as amended, by separate letter, telegram, or Electronic Mail which includes a reference to the RFP and Amendment number(s). For your convenience, the Proposal Intent Response Form is provided in SECTION J - List of Attachments of this RFP, for this purpose.

FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERORS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.

This Amendment revises the RFP as stated below:

Reporting Requirement Deliverables, page 7, Deliverable item "Artifacts related to submission of CDEs to the caDSR and successful completion of caBIG® compatibility review package" , has been revised to remove the word "successful." The deliverable will read "Artifacts related to submission of CDEs to the caDSR and completion of caBIG® compatibility review package." This deliverable description has been revised to remove "Achievement of caBIG® compatibility shall be achieved by end of contract."

Reporting Requirement Deliverables, page 8, Deliverable item "Software tool/application for accessing data elements from defined data source deployed on caGrid" has been revised to remove the words "deployed on caGrid" from the deliverable and remove the words "Tool/application shall be successfully deployed on the caGRID" from the due date. The deliverable will read "Software tool/application for accessing data elements from defined data source" and the Due date will read "By the end of the contract period".

Descriptions of Deliverables, page 10, "Artifacts related to submission of CDEs to the caDSR and successful completion of caBIG® compatibility review package," has been revised to remove the word "successful." The description will read "Artifacts related to submission of CDEs to the caDSR and completion and approval of caBIG® compatibility review package."

Descriptions of Deliverables, page 10, "Artifacts related to submission of CDEs to the caDSR and completion of caBIG® compatibility review package," the following description has been added "The contractor shall submit drafts of the caBIG® compatibility review package for review and approval prior to the end of the contract."

Descriptions of Deliverables, page 10, "Software tool/application for accessing data elements from defined data source deployed on caGrid," has been revised to replace the word "deployed" with "deployable." The deliverable will read "Software tool/application for accessing data elements from defined data source deployable on caGrid,"

Descriptions of Deliverables, page 10, "Software tool/application for accessing data elements from defined data source deployable on caGrid," has been revised to remove "Prior to the end of the contract the software tool/application for accessing data at the source and transmitting it to a data management system shall be deployed on the caGrid." The deliverable has also been revised to remove "made available through caBIG and." The deliverable will now read "Source code, with documentation, shall be delivered to the NCI COTR."

Additional Technical Proposal Instructions, Technical Discussion, page 51, paragraph 4 has been revised to remove "This shall be demonstrated during the contract period."